
Summary for 2006-07

Public Schools Facilities Cost Data

     The Division of Support Services has compiled construction cost data information for public school
buildings placed under contract between July 1, 2006 - July 30, 2007.  The list provides cost of construction 
for individual school projects and average state cost data, by school type.  Based on this year's averages,
construction prices have continued to rise over the past year.  When comparing this year's cost figures
with last year's numbers, it would appear that this year's construction cost increases have risen at a moderate
rate of inflation. In the future hard copies of this report will be mailed to Virginia school architects or 
engineers only upon request.  To obtain this information you should download it from our web site located
at www.doe.virginia.gov .  Go to the top of the page and clink on the link "DOE Offices", next click on 
the link "Finance".  At the bottom of that page click on the link "Facilities Services".  If you have any
questions concerning this information, please contact Hunter Barnes or Vijay Ramnarain (804) 225-2035.
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2006-07 New Elementary Schools 

Project  Contract Maximum2 Building Site Total 1 Total Sq. Ft./ Total Cost/ Building Only Total Cost/
No. Name Grades Division Award Date Operating Cap. Cost Cost Cost Sq. Feet Pupil Sq. Ft. Cost/Sq. Ft Pupil

42-21A 2008 Elementary PK-5 Hanover Aug. 2006 936 $ 13,600,000 $ 2,892,000 $ 16,492,000 90,448 97 $ 182.34 $ 150.36 $ 17,620
17-20A Ladysmith Elem. PK-5 Caroline Sept.2006 1,028 $ 15,341,945 $ 3,430,000 $ 18,771,945 101,300 99 $ 185.31 $ 151.45 $ 18,261
131-18A Matoako Elem PK-5 Williamsburg Jul.2006 866 $ 16,833,755 $ 4,475,788 $ 21,309,543 92,119 106 $ 231.33 $ 182.74 $ 24,607
142-15A Poquoson Elem. 3rd-5 Poquoson City Dec. 2006 750 $ 14,521,296 $ 1,940,144 $ 16,461,440 84,600 113 $ 194.58 $ 171.65 $ 21,949
121-6A Parkview Elem PK-5 Portsmouth City Jan. 2007 700 $ 10,526,652 $ 1,328,747 $ 11,855,399 79,985 114 $ 148.22 $ 131.61 $ 16,936
75-100A Mill Park Elem K-5 Prince William Feb. 2007 868 $ 15,649,950 $ 1,600,050 $ 17,250,000 95,074 110 $ 181.44 $ 164.61 $ 19,873
75-101A Brightwood Elem. K-5 Prince William Mar. 2007 947 $ 16,308,465 $ 1,271,535 $ 17,580,000 106,170 112 $ 165.58 $ 153.61 $ 18,564
87-3A Riverdale Elem. PK-5 Southampton Mar. 2007 796 $ 10,929,427 $ 1,549,742 $ 12,479,169 83,150 104 $ 150.08 $ 131.44 $ 15,677
53-54A Creightons Corner K-5 Loudon Jun. 2007 973 $ 13,453,671 $ 1,223,753 $ 14,677,424 90,050 93 $ 162.99 $ 149.40 $ 15,085
24-4A Yowell PK-5 Culpepper Apr. 2007 748 $ 11,956,524 $ 2,591,368 3 $ 14,547,892 81,331 109 $ 178.87 $ 147.01 $ 19,449
82-86.1A Montevideo Elem. PK-5 Rockingham Feb. 2007 1,018 $ 13,459,456 $ 3,138,929 $ 16,598,385 97,090 95 $ 170.96 $ 138.63 $ 16,305
77-21A Riverlawn Elem. PK-5 Pulaski Jun. 2007 814 $ 15,136,855 $ 2,646,145 $ 17,783,000 85,828 105 $ 207.19 $ 176.36 $ 21,846
127-45A Hillpoint Elem. PK-5 Suffolk City Mar. 2007 814 $ 13,887,933 $ 2,012,136 $ 15,900,069 96,780 119 $ 164.29 $ 143.50 $ 19,533
43-94A East Area Elem. K-5 Henrico Jun. 2007 794 $ 13,107,750 $ 2,329,750 $ 15,437,500 79,188 100 $ 194.95 $ 165.53 $ 19,443
53-56A Liberty Elem. K-5 Loudoun Aug.2007 973 12,988,770 $ 1,300,000 $ 14,288,770 90,050 93 $ 158.68 $ 144.24 $ 14,685
72-2.1A Powhatan Elem 3 PK-4 Powhatan Jun.2007 981 16,812,625 $ 3,109,635 $ 19,922,260 96,428 98 $ 206.60 $ 174.35 $ 20,308

TOTALS 14,006 $ 224,515,074 $ 36,839,722 $ 261,354,796 1,449,591 103 $ 180.30 $ 154.88 $ 18,660

 
1   Usually includes construction, site development, water system, sewage disposal, built-in equipment and demolition.  A & E fees, value engineering, construction management  
   fees, cost of site, loose equipment, and furniture are excluded.

2  Division operating capacity may differ from the SOL maximum capacity.  Pre-kindergarten classrooms counted at 16 students, grades K-3 classrooms counted at 24:1,
   Grades 4-5 counted at 25:1.

3  Site included off-site road improvements and pump station upgrade ($825,000)
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2006-07 Middle and Intermediate New Schools

Project  Contract Maximum2 Building Site Total1 Total Sq. Ft./ Total Cost/ Building Only Total Cost/
No. Name Grades Division Award Date Operating Cap. Cost Cost Cost Sq. Feet Pupil Sq. Ft. Cost/Sq. Ft Pupil

21-87A Center Point 6th-8th Chesterfield Aug. 2006 1,340 $ 25,625,515 $ 2,974,485 $ 28,600,000 173,007 129 $ 165.31 $ 148.12 $ 21,343
21-85.1A Bermuda 6th-8th Chesterfield Oct. 2006 1,340 $ 24,609,550 $ 3,380,450 $ 27,990,000 173,007 129 $ 161.79 $ 142.25 $ 20,888
136-8A Oscar Smith 6th-8th Chesapeake Jul. 2007 1,566 $ 36,963,629 3 $ 7,913,371 $ 44,877,000 252,524 161 $ 177.71 $ 146.38 $ 28,657

TOTALS 4,246 $ 87,198,694 $ 14,268,306 $ 101,467,000 598,538 141 $ 169.52 $ 145.69 $ 23,897

1   Usually includes construction, site development, water system, sewage disposal, built-in equipment and demolition.  A & E fees, value engineering, construction management fees, cost of site,
    loose equipment, and furniture are excluded.

2   Division operating capacity may differ from the SOL maximum capacity.  State SOL capacity based on a pupil teacher ratio of 25:1 in core classrooms.

3   Building cost includes a rainwaterharvesting system, waterless urinals, daylighting and other sustainable design strategies.  
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2006-07 New High Schools 

Contract Maximum2 Building Site Total1 Total Sq. Ft./ Total Cost/ Building Only Total Cost/
Project No. Name Grades Division Award Date Operating Cap. Cost Cost Cost Sq. Feet Pupil Sq. Ft. Cost/Sq. Ft Pupil

30-51A Fauquier 9th-12th Fauquier Sept. 2006 1,290 $ 41,056,000 $ 12,394,000 3 $ 53,450,000 229,649 178 232.75 $ 178.78 41,434
63-20A New Kent 9th-12th New Kent Feb.2007 1,511 $ 37,765,788 $ 5,619,730 $ 43,385,518 243,700 161 178.03 $ 154.97 28,713
69-6A Page 9th-12th Page Jun. 2007 912 $ 24,030,659 $ 2,649,504 $ 26,680,163 131,078 144 203.54 $ 183.33 29,255
69-7A Luray 9th-12th Page Jun. 2007 912 $ 23,958,733 $ 3,594,485 $ 27,553,218 131,078 144 210.20 $ 182.78 30,212
21-83A Clover Hill 9th-12th Chesterfield Jul. 2007 1749 $ 47,337,087 $ 8,000,000 $ 55,337,087 268,039 153 206.45 $ 176.61 31,639

TOTALS 6,374 $ 174,148,267 $ 32,257,719 $ 206,405,986 1,003,544 157 205.68 $ 173.53 32,382

1   Usually includes construction, site development, water system, sewage disposal, built-in equipment and demolition.  A & E fees, value engineering, construction management fees,
    cost of site, loose equipment and furniture are excluded.

2   Division operating capacity may differ from the SOL maximum capacity.  State operating capacity is generally based on PTR of 25:1, in all program areas X 90%.

3   Site work includes extensive road improvments, athletic fields, bleachers, lighting, press box and concession facilities.
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PPEA and other combined or technical schools put under Contract  2006-07  

Project  Contract Maximum2 Building Site Total1 Total Sq. Ft./ Total Cost/ Building Only Total Cost/
No. Name Grades Division Award Date Operating Cap. Cost Cost Cost Sq. Feet Pupil Sq. Ft. Cost/Sq. Ft Pupil

66-21A Northumberland Middle High 6th-12 Northumbeland Jul. 2007 959 $ 29,381,451 $ 5,121,223 $ 34,502,674 4 162,460 169 $ 212.38 $ 180.85 $ 35,978
25-15 Cumberland High & Middle 6th-12 Cumberland Dec. 2006 1,250 $ 25,300,361 $ 5,173,164 $ 30,473,525 3 145,654 117 $ 209.22 $ 173.70 $ 24,379
113-11A Harrisonburg Comb. ES/MS K-8th Harrisonburg Sept. 2006 1,449 $ 30,148,000 $ 4,897,703 $ 35,045,703 218,634 151 $ 160.29 $ 137.89 $ 24,186
42-20A Trades Center 9th-12 Hanover Jul. 2007 140 $ 6,651,628 $ 1,021,372 $ 7,673,000 39,368 281 $ 194.90 $ 168.96 $ 54,807

TOTALS 3,798 $ 91,481,440 $ 16,213,462 $ 107,694,902 566,116 149 $ 190.23 $ 161.59 $ 28,356

1   Usually includes construction, site development, water system, sewage disposal, built-in equipment and demolition.  A & E fees, value engineering, construction management fees, cost of site, loose 
     equipment and furniture are excluded.

2   Division operating capacity may differ from the SOL maximum capacity.  State operating capacity is generally based on PTR of 25:1, in core classrooms.

3 Cost includes extensive demolition work, new building using existing middle school gym and high school vo-tech building, site cost includes allowances for technology and other construction fees.

4  Site cost includes well water system and wastewater system and demolotion of existing middle school building 
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2006-07 Selected Addition and Renovation Projects Under Contract

Contract Construction Total Total Cost
Name Division Award Date Cost Sq. Ft. /Sq. Ft.

Beaverdam Elementary Hanover May, 2007 $ 885,000 3,450 $ 256.52
Blue Ridge Middle Loudoun July, 2007 $ 2,880,000 145,938 $ 19.73
Cedar Lee Middle Fauquier January, 2007 $ 1,688,000 10,339 $ 163.27
Drewey Mason Henry November, 2006 $ 761,580 81,700 $ 9.32
Monticello High Albemarle May, 2006 $ 7,584,114 20,522 $ 369.56
Pence Middle Rockingham September, 2006 $ 6,139,305 105,383 $ 58.26
Seneca Ridge Middle Loudoun July, 2007 $ 3,100,000 156,242 $ 19.84
J. Lupton Simpson Loudoun July, 2007 $ 2,527,200 156,518 $ 16.15
Sterling Middle Loudoun Ju;y, 2007 $ 3,436,000 155,081 $ 22.16
Woodlawn Elementary Arlington December, 2006 $ 2,931,640 8,905 $ 329.21

TOTALS $ 31,932,839 844,078

Statewide Average $ 37.83

1   Construction cost may include both new construction and renovated cost within the same project.
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Tabulation of Virginia Averages 
for Construction Cost of School Buildings

FISCAL YEAR 2001-02 2002-03 2003-04 2004-05 2005-06 2006-07

ELEMENTARY

Sq. Ft. per Pupil 107 112 100 102 107 105
Cost/Sq. Ft. $105.12 $116.73 $124.48 $153.16 $171.17 $180.30
Cost/Pupil $11,214 $13,121 $12,458 $15,627 $18,244 $18,963

Number of New Schools 11 11 8 10 14 16

INTERMEDIATE/MIDDLE

Sq. Ft. per Pupil 135 149 172 137 128 141
Cost/Sq. Ft. $112.22 $113.50 $125.66 $175.78 $168.60 $169.52
Cost/Pupil $15,147 $16,883 $21,569 $24,135 $21,653 $23,897

Number of New Schools 8 8 4 3 4 3

HIGH SCHOOLS

Sq. Ft. per Pupil 146 163 146 142 156 157
Cost/Sq. Ft. $120.83 $131.62 $131.91 $157.60 $183.94 $205.68
Cost/Pupil $17,590 $21,464 $19,230 $22,420 $28,637 $32,382

Number of New Schools 7 2 2 1 4 5

PUBLIC-PRIVATE PROJECTS, COMBINED OR ALTERNATIVE EDUCATION SCHOOLS

Sq. Ft. per Pupil 385 135 1 141 150 124 149
Cost/Sq. Ft. 145.80 2 163.38 1 $144.90 $164.98 $161.59 $190.23
Cost/Pupil 56,077 2 22,117 1 $20,474 $24,687 $20,063 $28,356

Number of New Schools 1 2 2 1 2 1 6 2 4

1   Public-Private school projects.

2   Is a Special Education Center.

ADDITIONS AND RENOVATIONS

Costs/Sq. Ft. $59.13 $82.24 $61.74 $105.21 $95.97 $37.83

Number of Projects 16 15 7 15 16 10
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